

**No.17/20/2018-PMMVY Part (1)**  
**Government of India**  
**Ministry of Women & Child Development**  
**PMMVY Section**

\*\*\*\*\*

*Shastri Bhawan, New Delhi-1*

*Dated: 4<sup>th</sup> October, 2018*

**CORRIGENDUM**

**Subject:** Issue of Corrigendum regarding two (02) Request for Proposals (RFPs) for Programme Management and Technology Support for implementation of Pradhan Mantri Matru Vandana Yojana (PMMVY) and supply, installation and maintenance of IT infrastructure for hosting PMMVY-CAS and one (01) Expression of Interest (EoI) for Engagement of Advisory Unit in PMMVY

The undersigned is directed to refer to RFP - Reference No. PM-17/20/2018-PMMVY, i.e., two (02) Request for Proposals (RFPs) for engagement of Programme Management and Technology Support Unit and Supply, Installation and Maintenance of IT Infrastructure for hosting PMMVY-CAS and one (01) Expression of Interest (EoI) for Engagement of Advisory Unit published on this Ministry's Website as well as on CPP Portal and issue the Corrigendum as **Annexed**.

  
\_\_\_\_\_

**(V.C. Choudhary)**

**Under Secretary to Government of India**

**Tel. No.: 011 2338 8513**

**Email: vc.choudhary@nic.in**

**Corrigendum**

**REQUEST FOR PROPOSAL (RFP) For Programme Management and Technology Support for implementation of  
Pradhan Mantri Matru Vandana Yojana (PMMVY)**

\*\*\*\*\*

| Sl. No. | RFP Section/ sub-section   | Page Number       | Relevant clause of RFP  | Modified Clause |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
|---------|--|-------------------|---|-----------------|---|-------------------|-----|--------------------------------|---|-----|-------------------------------------|---|-----|------------------------------------|-----|-----|---|---|-----|------------------------|---|----|--|----------------|-----|-----------------------------|---|-----|--|---|-----|---|---|-----|--|---|--|----|---|-------------|-----|--------------------------------|---|-----|-------------------------------------|---|-----|------------------------------------|-----|-----|---|---|-----|------------------------|-----|----|--|-------------|-----|-----------------------------|---|-----|--|---|-----|--|---|-----|--|---|
| 1.      | 31.4   | 54                | <p>The CVs of the following personnel (core) will be evaluated</p> <table border="1"> <tr> <td>A.</td> <td>Programme Management Team<br/>(A = A1 + A2 + A3 + A4 + A5)</td> <td>10.5<br/>Mark<br/>s</td> </tr> <tr> <td>A1.</td> <td>Programme Manager (1 Resource)</td> <td>4</td> </tr> <tr> <td>A2.</td> <td>State/UT Coordinators (4 Resources)</td> <td>2</td> </tr> <tr> <td>A3.</td> <td>NE States Coordinator (1 Resource)</td> <td>0.5</td> </tr> <tr> <td>A4.</td> <td>Capacity Building Experts (2 Resources)</td> <td>3</td> </tr> <tr> <td>A5.</td> <td>Reporting (1 Resource)</td> <td>1</td> </tr> </table><br><table border="1"> <tr> <td>B.</td> <td>Technology Management Unit –<br/>Technology Support Unit (B = B1 +<br/>B2 + B3 + B4)</td> <td>8<br/>Mark<br/>s</td> </tr> <tr> <td>B1.</td> <td>Technical Lead (1 Resource)</td> <td>3</td> </tr> <tr> <td>B2.</td> <td>Functional Software Management<br/>Resource (2 Resources)</td> <td>2</td> </tr> <tr> <td>B3.</td> <td>Software Quality Assurance (2<br/>Resources)</td> <td>1</td> </tr> <tr> <td>B4.</td> <td>External Interface Expert (1 Resource)</td> <td>2</td> </tr> </table> | A.              | Programme Management Team<br>(A = A1 + A2 + A3 + A4 + A5) | 10.5<br>Mark<br>s | A1. | Programme Manager (1 Resource) | 4 | A2. | State/UT Coordinators (4 Resources) | 2 | A3. | NE States Coordinator (1 Resource) | 0.5 | A4. | Capacity Building Experts (2 Resources) | 3 | A5. | Reporting (1 Resource) | 1 | B. | Technology Management Unit –<br>Technology Support Unit (B = B1 +<br>B2 + B3 + B4) | 8<br>Mark<br>s | B1. | Technical Lead (1 Resource) | 3 | B2. | Functional Software Management<br>Resource (2 Resources) | 2 | B3. | Software Quality Assurance (2<br>Resources) | 1 | B4. | External Interface Expert (1 Resource) | 2 | <p>The CVs of the following personnel (core) will be evaluated –</p> <table border="1"> <tr> <td>A.</td> <td>Programme Management Team<br/>(A = A1 + A2 + A3 + A4 + A5)</td> <td>17<br/>Marks</td> </tr> <tr> <td>A1.</td> <td>Programme Manager (1 Resource)</td> <td>4</td> </tr> <tr> <td>A2.</td> <td>State/UT Coordinators (4 Resources)</td> <td>6</td> </tr> <tr> <td>A3.</td> <td>NE States Coordinator (1 Resource)</td> <td>1.5</td> </tr> <tr> <td>A4.</td> <td>Capacity Building Experts (2 Resources)</td> <td>4</td> </tr> <tr> <td>A5.</td> <td>Reporting (1 Resource)</td> <td>1.5</td> </tr> </table><br><table border="1"> <tr> <td>B.</td> <td>Technology Management Unit –<br/>Technology Support Unit<br/>(B = B1 + B2 + B3 + B4)</td> <td>10<br/>Marks</td> </tr> <tr> <td>B1.</td> <td>Technical Lead (1 Resource)</td> <td>3</td> </tr> <tr> <td>B2.</td> <td>Functional Software Management<br/>Resource (2 Resources)</td> <td>3</td> </tr> <tr> <td>B3.</td> <td>Software Quality Assurance (2 Resources)</td> <td>2</td> </tr> <tr> <td>B4.</td> <td>External Interface Expert (1 Resource)</td> <td>2</td> </tr> </table> | A. | Programme Management Team<br>(A = A1 + A2 + A3 + A4 + A5) | 17<br>Marks | A1. | Programme Manager (1 Resource) | 4 | A2. | State/UT Coordinators (4 Resources) | 6 | A3. | NE States Coordinator (1 Resource) | 1.5 | A4. | Capacity Building Experts (2 Resources) | 4 | A5. | Reporting (1 Resource) | 1.5 | B. | Technology Management Unit –<br>Technology Support Unit<br>(B = B1 + B2 + B3 + B4) | 10<br>Marks | B1. | Technical Lead (1 Resource) | 3 | B2. | Functional Software Management<br>Resource (2 Resources) | 3 | B3. | Software Quality Assurance (2 Resources) | 2 | B4. | External Interface Expert (1 Resource) | 2 |
| A.      | Programme Management Team<br>(A = A1 + A2 + A3 + A4 + A5)                          | 10.5<br>Mark<br>s |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| A1.     | Programme Manager (1 Resource)   | 4                 |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| A2.     | State/UT Coordinators (4 Resources)  | 2                 |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| A3.     | NE States Coordinator (1 Resource)   | 0.5               |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| A4.     | Capacity Building Experts (2 Resources)  | 3                 |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| A5.     | Reporting (1 Resource)   | 1                 |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| B.      | Technology Management Unit –<br>Technology Support Unit (B = B1 +<br>B2 + B3 + B4) | 8<br>Mark<br>s    |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| B1.     | Technical Lead (1 Resource)  | 3                 |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| B2.     | Functional Software Management<br>Resource (2 Resources)                           | 2                 |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| B3.     | Software Quality Assurance (2<br>Resources)  | 1                 |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| B4.     | External Interface Expert (1 Resource)   | 2                 |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| A.      | Programme Management Team<br>(A = A1 + A2 + A3 + A4 + A5)                          | 17<br>Marks       |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| A1.     | Programme Manager (1 Resource)   | 4                 |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| A2.     | State/UT Coordinators (4 Resources)  | 6                 |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| A3.     | NE States Coordinator (1 Resource)   | 1.5               |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| A4.     | Capacity Building Experts (2 Resources)  | 4                 |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| A5.     | Reporting (1 Resource)   | 1.5               |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| B.      | Technology Management Unit –<br>Technology Support Unit<br>(B = B1 + B2 + B3 + B4) | 10<br>Marks       |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| B1.     | Technical Lead (1 Resource)  | 3                 |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| B2.     | Functional Software Management<br>Resource (2 Resources)                           | 3                 |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| B3.     | Software Quality Assurance (2 Resources)   | 2                 |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |
| B4.     | External Interface Expert (1 Resource)   | 2                 |   |                 |   |                   |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |   |    |  |                |     |                             |   |     |  |   |     |   |   |     |  |   |  |    |   |             |     |                                |   |     |                                     |   |     |                                    |     |     |   |   |     |                        |     |    |  |             |     |                             |   |     |  |   |     |  |   |     |  |   |

| Sl. No. | RFP Section/ sub-section  | Page Number | Relevant clause of RFP  | Modified Clause   |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |
|---------|---|-------------|---|---|---|-----------|-----|---|---|-----|----------------------------------|-----|-----|--------------------------------------|-----|-----|-----------------------------------|-----|-----|---|---|---|----|---|---------|-----|---|---|-----|----------------------------------|---|-----|--------------------------------------|-----|-----|-----------------------------------|-----|-----|---|---|
|         |   |             | <table border="1"> <tr> <td>C.</td> <td>Technology Management Unit – Software Maintenance and Operations<br/>(C = C1 + C2 + C3 + C4 +C5)</td> <td>6.5 Marks</td> </tr> <tr> <td>C1.</td> <td>Software Development Team lead (1 Resource)</td> <td>2</td> </tr> <tr> <td>C2.</td> <td>Software Developer (3 Resources)</td> <td>1.5</td> </tr> <tr> <td>C3.</td> <td>Database Administrator (1 Resources)</td> <td>0.5</td> </tr> <tr> <td>C4.</td> <td>System Administrator (1 Resource)</td> <td>0.5</td> </tr> <tr> <td>C5.</td> <td>Software Developers for Change Request Team (4 Resources)</td> <td>2</td> </tr> </table> | C.  | Technology Management Unit – Software Maintenance and Operations<br>(C = C1 + C2 + C3 + C4 +C5) | 6.5 Marks | C1. | Software Development Team lead (1 Resource) | 2 | C2. | Software Developer (3 Resources) | 1.5 | C3. | Database Administrator (1 Resources) | 0.5 | C4. | System Administrator (1 Resource) | 0.5 | C5. | Software Developers for Change Request Team (4 Resources) | 2 | <table border="1"> <tr> <td>C.</td> <td>Technology Management Unit – Software Maintenance and Operations<br/>(C = C1 + C2 + C3 + C4 +C5)</td> <td>8 Marks</td> </tr> <tr> <td>C1.</td> <td>Software Development Team lead (1 Resource)</td> <td>2</td> </tr> <tr> <td>C2.</td> <td>Software Developer (3 Resources)</td> <td>3</td> </tr> <tr> <td>C3.</td> <td>Database Administrator (1 Resources)</td> <td>0.5</td> </tr> <tr> <td>C4.</td> <td>System Administrator (1 Resource)</td> <td>0.5</td> </tr> <tr> <td>C5.</td> <td>Software Developers for Change Request Team (4 Resources)</td> <td>2</td> </tr> </table> | C. | Technology Management Unit – Software Maintenance and Operations<br>(C = C1 + C2 + C3 + C4 +C5) | 8 Marks | C1. | Software Development Team lead (1 Resource) | 2 | C2. | Software Developer (3 Resources) | 3 | C3. | Database Administrator (1 Resources) | 0.5 | C4. | System Administrator (1 Resource) | 0.5 | C5. | Software Developers for Change Request Team (4 Resources) | 2 |
| C.      | Technology Management Unit – Software Maintenance and Operations<br>(C = C1 + C2 + C3 + C4 +C5) | 6.5 Marks   |   |   |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |
| C1.     | Software Development Team lead (1 Resource)   | 2           |   |   |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |
| C2.     | Software Developer (3 Resources)  | 1.5         |   |   |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |
| C3.     | Database Administrator (1 Resources)  | 0.5         |   |   |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |
| C4.     | System Administrator (1 Resource)   | 0.5         |   |   |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |
| C5.     | Software Developers for Change Request Team (4 Resources)                                       | 2           |   |   |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |
| C.      | Technology Management Unit – Software Maintenance and Operations<br>(C = C1 + C2 + C3 + C4 +C5) | 8 Marks     |   |   |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |
| C1.     | Software Development Team lead (1 Resource)   | 2           |   |   |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |
| C2.     | Software Developer (3 Resources)  | 3           |   |   |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |
| C3.     | Database Administrator (1 Resources)  | 0.5         |   |   |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |
| C4.     | System Administrator (1 Resource)   | 0.5         |   |   |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |
| C5.     | Software Developers for Change Request Team (4 Resources)                                       | 2           |   |   |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |
| 2.      | 14  | 37          | Go-live of the Software enhancements (to be done within 3 months from the start of the engagement)  | Go-live of the Software enhancements (to be done within <u>6 months</u> from the start of the engagement)   |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |
| 3.      | 31.3, Point 4,  | 50          | Annual Sales Turnover generated from consultancy services of Prime bidder during each of the last three financial years (as per the last published Balance sheets), should be at least Rs. 75 Crores (Rupees one Hundred Crores).   | Annual Sales Turnover generated from consultancy services of Prime bidder during each of the last three financial years (as per the last published Balance sheets), should be at least Rs. 75 Crores (Rupees <b>Seventy Five</b> Crores). |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |
| 4.      | Additional Clause 32.15   | --          | --  | The aggregate liability for direct damages under the RFP shall be limited to one time the fees paid to MWCD by the vendor under a specific work order or statement of work.   |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |
| 5.      | Additional Clause 32.16   | --          | --  | The vendor shall retain ownership of the copyright and all other intellectual property rights in the product of the services, whether oral or tangible, and ownership of the vendor's working papers.                                     |   |           |     |   |   |     |                                  |     |     |                                      |     |     |                                   |     |     |   |   |   |    |   |         |     |   |   |     |                                  |   |     |                                      |     |     |                                   |     |     |   |   |

| Sl. No. | RFP Section/<br>sub-section | Page Number | Relevant clause of RFP               | Modified Clause   |
|---------|-----------------------------|-------------|--------------------------------------|---|
|         |                             |             |                                      | The client shall acquire ownership of any product of the services in its tangible form on payment of vendor's charges for any such product.   |
| 6.      | Section 8.A.A1,             | 24          | MBA from Tier 1 Management Institute | MBA from Tier 1 Management Institute. The list of such institutes are : <ol style="list-style-type: none"> <li>1.Indian Institute Of Management, Bangaluru</li> <li>2.Indian Institute Of Management, Ahmedabad</li> <li>3.Indian Institute Of Management, Calcutta</li> <li>4.Indian Institute Of Management, Lucknow-Lucknow</li> <li>5.Indian Institute Of Management, Udaipur</li> <li>6.Indian Institute Of Management, Kozhikode</li> <li>7.International Management Institute-New Delhi</li> <li>8.Indian Institute Of Forest Management</li> <li>9.Indian Institute Of Technology, Kanpur</li> <li>10.Indian Institute Of Management, Indore-Indore</li> <li>11.Management Development Institute</li> </ol> |

| Sl. No. | RFP Section/ sub-section        | Page Number | Relevant clause of RFP   | Modified Clause   |
|---------|---------------------------------|-------------|--|---|
|         |                                 |             |  | <p>12.International Management Institute, Kolkata</p> <p>13.Xavier Labour Relations Institute (Xlri)</p> <p>14.Indian Institute Of Management, Tiruchirappalli</p> <p>15.Thiagarajar School Of Management</p> <p>16.S. P. Jain Institute Of Management &amp; Research</p> <p>17.Vellore Institute Of Technology</p> <p>18.Indian Institute Of Management, Raipur</p> <p>19.Indian Institute Of Management, Rohtak</p> <p>20.Rajiv Gandhi Indian Institute Of Management</p> |
| 7.      | Section 8.B.B2,                 | 26          | Experience with front-end technology stack including HTML 5, CSS3, JavaScript and UI Frameworks such as React and/or Angular 1.x | <p>The following clause has been deleted:</p> <p><del>Experience with front-end technology stack including HTML 5, CSS3, JavaScript and UI Frameworks such as React and/or Angular 1.x</del></p>  |
| 8.      | Section 8.A.A2 & Section 8.A.A3 | 25-26       | B.Tech. /MBA from a reputed institute  | B.Tech. /MBA/ <b>equivalent degree in Social Sciences</b> from a reputed institute  |
| 9.      | Section                         | 27          | <ul style="list-style-type: none"> <li>B.Tech. /MBA from a reputed institute</li> </ul>  | <ul style="list-style-type: none"> <li>B.Tech. /MBA/ equivalent degree in Statistics from a</li> </ul>  |

| Sl. No. | RFP Section/ sub-section   | Page Number | Relevant clause of RFP   | Modified Clause  |
|---------|--|-------------|--|--|
|         | 8.A.A5   |             | <ul style="list-style-type: none"> <li>More than 5 years of work experience with experience in Government Consulting</li> </ul>  | <ul style="list-style-type: none"> <li>reputed institute</li> <li>More than 3 years of relevant work experience</li> </ul>   |
| 10.     | Section 1, :Important Dates                                      | 6           | <ul style="list-style-type: none"> <li>Last date and time for bid submission is 05.10.2018 ; 15:00 Hours</li> <li>Date and time for opening of Technical bids is 05.10.2018 ; 16:00 Hours</li> </ul> | <ul style="list-style-type: none"> <li>Last date and time for bid submission is <b>15.10.2018</b> ; 14:00 Hours</li> <li>Date and time for opening of Technical bids is <b>15.10.2018</b> ; 14:30 Hours</li> </ul> |
| 11.     | Section 3, Letter of Invitation                                  | 8           | Any contract that may result from this competitive public procurement process will be issued <u>for a term of 24 months</u> / up to 31.03.2020 (whichever is less)                                   | Any contract that may result from this competitive public procurement process will be issued up to 31.03.2020.   |
| 12.     | Section 8, Resource Deployment                                   | 26; 30      | B1. B.Tech from a reputed institute<br>C1. B.Tech from a reputed institute   | B1. B.Tech/M.Tech/ MCA from a reputed institute<br>C1. B.Tech/M.Tech/ MCA from a reputed institute   |
| 13.     | Section 31.4, Page-53: Bidders Technical & Functional Evaluation | 53          | The bidders should have experience in IT Consulting and implementation with any Government Department / Ministry in Union or State Government.   | The bidders should have experience in IT Consulting and implementation with any Government Department / Ministry in Union or State Government / multilateral funding agencies like World Bank, UN, ADB etc.        |